# Preparation Of Enterprise Restructuring Plan For Luka Rijeka Dd

**Details**

<table>
<thead>
<tr>
<th>Project ID</th>
<th>P043195</th>
</tr>
</thead>
<tbody>
<tr>
<td>Project Title</td>
<td>Rijeka Gateway Project</td>
</tr>
<tr>
<td>Country</td>
<td>Belgium</td>
</tr>
<tr>
<td>Team Leader</td>
<td>Marteau, Jean-Francois</td>
</tr>
<tr>
<td>Borrower Contract Reference</td>
<td>002/2002</td>
</tr>
<tr>
<td>No Objection Date</td>
<td>August 20, 2002</td>
</tr>
<tr>
<td>Signing Date</td>
<td>September 30, 2002</td>
</tr>
<tr>
<td>Contract No</td>
<td>1233866</td>
</tr>
<tr>
<td>Total Contract Amount</td>
<td>US$ 200,000</td>
</tr>
<tr>
<td>Procurement Group</td>
<td>Consultants</td>
</tr>
<tr>
<td>Procurement Method</td>
<td>Quality And Cost-Based Selection</td>
</tr>
<tr>
<td>Procurement Type</td>
<td>Management /Technical Advice</td>
</tr>
<tr>
<td>Contractor Name</td>
<td>PRICEWATERHOUSECOOPERS CONSULTANTS</td>
</tr>
<tr>
<td>Contractor Country</td>
<td>Belgium</td>
</tr>
</tbody>
</table>

**You are here** / Projects

**RESOURCES**

- Civil Society
- Consultations
- Government
  - Client Connection
  - Parliamentarians
  - Access to Information
  - Financing & Risk Management